EGRESS DOOR AT:

WARWICK PUBLIC LIBRARY CIRCULATION WORKROOM

600 SANDY LANE WARWICK, RI 02889

Date: November 15, 2021


Revised:

DRAWINGS:

ARCHITECTURAL

G-1: First Floor Key Plan

D-1: Part. First Floor Demolition Plan A-1: Part. First Floor Proposed Plan A-2: Door & Frame Types, Details



LOCUS MAP

ARCHITECT Ed Wojcik, Architect, Ltd. One Richmond Square, Suite 100K Providence, RI 02906 P: 401-861-7139 S S One Rich Providen 401:861

NTS

e la


iss Door at:
Irwick Public Library
culation Workroom

SHEET CONTENTS
Drawing List
Locus Map

PROJECT # 3621

DATE: 11/15/2021

CVR



S

C

architec One Richmond Square Providence, RI 02906 401-861-7139

Egress Door at:
Warwick Public Library
Circulation Workroom
600 Sandy Lane
Warwick, RI 02889

SHEET CONTENTS First Floor Key Plan

PROJECT # 3621

DATE: 11/15/2021 REVISED DATE:


G-1

GENERAL DEMOLITION NOTES:


- A. ALL DEMOLITION WORK SHALL BE PERFORMED IN ACCORDANCE WITH FEDERAL, STATE AND LOCAL REGULATIONS. SECURE REQUIRED DEMOLITION PERMITS. ARRANGE WITH OWNER AND/OR APPROPRIATE UTILITIES FOR SERVICE SHUTOFFS BEFORE BEGINNING DEMOLITION OPERATIONS.
- B. BUILDING MAY BE OCCUPIED DURING DEMOLITION OPERATIONS, COORDINATE ALL DEMOLITION OPERATIONS WITH OWNER FOR SHUTDOWN PERIODS AND SEQUENCE OF WORK.

 PROVIDE TEMPORARY DUST PARTITIONS, BARRICADES AND PROTECTIVE ENCLOSURES REQUIRED TO PROPERLY SECURE AND ISOLATE AREAS OF WORK AND TO ASSURE

 CONTINUING FACILITY OPERATION.
- C. REMOVE ALL DEMOLISHED MATERIALS AND DISPOSE OF IN ACCORDANCE WITH FEDERAL, STATE AND LOCAL REGULATIONS.
- D. IT IS NOT THE INTENT TO SHOW EVERY PIECE OR ITEM TO BE REMOVED IN DEMOLITION WORK. MECHANICAL, ELECTRICAL, AND OTHER WORK RELATED TO A WALL OR AREA SCHEDULED FOR DEMOLITION AND REMOVAL, SHALL BE PERFORMED WHETHER SO NOTED OR NOT. PROTECT ALL ITEMS INTENDED FOR SALVAGE AND REUSE, OR SCHEDULED TO REMAIN.
- E. DEMOLITION SHALL BE COORDINATED WITH DRAWINGS FOR NEW CONSTRUCTION AND THE BOUNDARIES INDICATED ON THIS DEMOLITION PLAN.
- F. PATCH/REPAIR/REFINISH ALL SURFACES EXPOSED BY DEMOLITION WORK AND MATCH/ALIGN WITH EXISTING ADJACENT SURFACES SCHEDULED TO REMAIN. PREP SURFACES TO RECEIVE ALL LABOR AND MATERIALS REQUIRED TO RENDER SUBSTRATES ACCEPTABLE TO RECEIVE NEW FINISHES SPECIFIED IN ACCORDANCE WITH MANUFACTURERS' WRITTEN RECOMMENDATIONS.
- G. DEMOLITION CONTRACTOR SHALL VISIT THE SITE TO VERIFY EXISTING CONDITIONS PRIOR TO THE START OF WORK TO BE FULLY AWARE OF ALL EXISTING CONDITIONS.
- H. PRIOR TO ANY SITE DEMOLITION OR EXCAVATION, CONTRACTOR MUST NOTIFY "DIGSAFE" AT 1-888-344-7233.



architect, It




Egress Door at:
Warwick Public Library
Circulation Workroom
600 Sandy Lane
Warwick, RI 02889


SHEET CONTENTS
Part. First Floor
Demolition Plan

PROJECT # 3621

DATE: 11/15/2021 REVISED DATE:

D-1





DOOR & FRAME ELEVATIONS

DOOR SCHEDULE

KEY	LOCATION	TYPE	SIZE WXH	FRAME	HARDWARE	REMARKS
				TYPE		
	CIRCULATION WORKROOM	AL-1	3'-5" × 7'-0"		CLOSER, PANIC DEVICE, WEATHERSTRIPPING	


NOTES:

CONTRACTOR TO VERIFY ALL MEASUREMENTS IN FIELD, NOTIFY ARCHITECT OF ANY CONFLICTS.

2. CAULK FRAMES TO MATCH EXISTING ADJACENT CONSTRUCTION.

HARDWARE:

PANIC DEVICE: SARGENT 5300 SERIES, J RAIL CUT TO FIT DOOR WIDTH (41"+/- V.I.F.), FUNCTION: 10 (EXIT ONLY, NO OUTSIDE OPERATION), TRIM: 53 E GTB, FINISH: EN OR 32D CLOSER: LCN 1460, TOP JAMB (PUSH SIDE) MOUNTING, FINISH: ALUMINUM



-SEALANT #

O

Ed Wojcik

t e Square 02906